

**TASK ORDER No. 008 (Amendment No. 1)
CITY OF PASCAGOULA GENERAL SERVICES CONTRACT**

PROJECT NAME: Point Park Pier Repairs and Improvements

Owner to identify desired services:

- | | | |
|---|--|--|
| <input type="checkbox"/> Concept Plan | <input checked="" type="checkbox"/> Conceptual Opinion of Cost | <input type="checkbox"/> Phase I ESA |
| <input type="checkbox"/> Phase II ESA | <input type="checkbox"/> Phase III ESA | <input type="checkbox"/> Wetlands Delineation |
| <input type="checkbox"/> Wetlands Permitting | <input type="checkbox"/> Cultural Resource Survey | <input type="checkbox"/> SWPPP Preparation |
| <input type="checkbox"/> Topographic Survey | <input type="checkbox"/> Boundary Survey | <input type="checkbox"/> Preliminary Plat |
| <input type="checkbox"/> Final Plat | <input type="checkbox"/> Elevation Certificate | <input type="checkbox"/> Easement/ROW Exhibits |
| <input checked="" type="checkbox"/> Civil Design | <input type="checkbox"/> Structural Design | <input type="checkbox"/> Electrical Design |
| <input type="checkbox"/> Mechanical Design | <input type="checkbox"/> Architectural Design | <input type="checkbox"/> Landscape Architecture |
| <input checked="" type="checkbox"/> Contract Docs for Bid | <input type="checkbox"/> Contract Docs for quote | <input type="checkbox"/> Design Documents only |
| <input checked="" type="checkbox"/> Bid Administration | <input checked="" type="checkbox"/> Construction Admin. | <input checked="" type="checkbox"/> RPR Services |
| <input type="checkbox"/> Record Drawings | <input type="checkbox"/> O&M Manuals | <input type="checkbox"/> Warranty Inspection |
| <input type="checkbox"/> Study / Report | <input type="checkbox"/> Grant Application Preparation | <input type="checkbox"/> Other (described below) |

Owner's General Description of Project: Repair damaged pier section as a result of Hurricane Nate. Provide improvements to existing pier by continuing the replacement of deteriorated timber piles with concrete piles. Providing new wood structure and decking, and connecting the existing piers south of the launch.

DETAILED SCOPE OF WORK, SCHEDULE AND COST:

Consultant to provide detailed proposed scope of work, with any applicable associated milestones, dates, and costs associated with phases of work:

Proposed Scope of Work: Compton Engineering shall provide contract documents to repair the damaged pier in kind with the existing length and width as well as to provide the above described improvements. Compton will provide the required permitting. A Secretary of State lease is not required.

Timeline and Milestones: Compton Engineering shall start work with fourteen (14) days of receipt of an executed task order from the City of Pascagoula and complete the professional design services proposed above within forty-five (45) days. Construction services are estimated to take three (3) months to complete after awarding Contract to Contractor.

Cost and Method of Compensation (Lump Sum or Hourly Rates): The work will be performed on a lump sum basis for a total fee of \$26,500.00 for design, bid phase and construction phase services. Construction phase services are based ½ hour per day for 90 day construction contract. Environmental permitting will be provided for \$3,000.00 and will include permitting the repairs and improvements by modifying the existing permit. Environmental coordination with FEMA and NMFS will be provided for \$2,500.00 and will include compiling information necessary for FEMA to request consultation with NOAA/NMFS and

COMPTON ENGINEERING, INC.
GENERAL SERVICES AGREEMENT
217-033.008 (Amendment No. 1)

coordination/communication with these agencies throughout the anticipated 2-4 month review period. The connection of piers may require additional services. If so, the City will be notified of those services prior to start of work. Any additional fees can be provided based on a time and material basis upon approval by the City.

~~STW~~ By initialing here, the Consultant agrees that the above described scope of work represents a complete scope of work consistent with the goals of the Owner and no additional tasks will be needed to accomplish the intent.

It is agreed that the above described work will be completed in accordance with the provisions of the General Services Consulting Contract dated June 20, 2017.

CITY OF PASCAGOULA:

BY: _____

DATE: _____

CONSULTANT:

BY: 

DATE: 6/26/18