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TASK ORDER No. 038 
CITY OF PASCAGOULA GENERAL SERVICES CONTRACT 
 
PROJECT NAME: Point Park Fishing Piers Phase 1 
 
Owner to identify desired services: 
 
 Concept Plan   Conceptual Opinion of Cost  Phase I ESA 
 Phase II ESA   Phase III ESA    Wetlands Delineation 
 Wetlands Permitting  Cultural Resource Survey  SWPPP Preparation 
 Topographic Survey  Boundary Survey    Preliminary Plat 
 Final Plat    Elevation Certificate   Easement/ROW Exhibits 
 Civil Design   Structural Design    Electrical Design 
 Mechanical Design  Architectural Design   Landscape Architecture 
 Contract Docs for Bid  Contract Docs for quote   Design Documents only 
 Bid Administration  Construction Admin.   RPR Services 
 Record Drawings   O&M Manuals    Warranty Inspection 
 Study / Report   Grant Application Preparation  Other (described below) 
 
Owner’s General Description of Project: Construct new 290+/- L.F. fishing pier, with two (2) 
pavilions, east of existing boat launch area at Point Park.  
 
DETAILED SCOPE OF WORK, SCHEDULE AND COST: 
Consultant to provide detailed proposed scope of work, with any applicable associated 
milestones, dates, and costs associated with phases of work: 
 
Proposed Scope of Work:  

1. CE shall prepare contract bid documents for the scope of work associated with the Point 
Park Fishing Piers Phase 1.   

2. CE shall provide environmental permitting services, as required. 
3. CE shall provide bid administration services for the proposed pier improvements project. 
4. CE shall provide services during construction to include construction administration and 

construction observation for the construction of the proposed pier improvements project. 
 
Timeline and Milestones: CE shall begin work within fourteen (14) days of receipt of an executed 
task order from the City of Pascagoula and complete the professional design services proposed 
above within sixty (60) days. Environmental services are estimated to require forty-five (45) days* 
to agency submission. Construction services are estimated to require four (4) months upon award 
to Contractor. 
* Does not include MSDMR and USACE approval time. Permit is new submission with typical 
approval times of 90-180 days.  
 
Cost and Method of Compensation (Lump Sum or Hourly Rates):  

1. CE shall provide design services as described in Item 1 above for a lump sum of 
$20,000.00. 
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