

TASK ORDER No. 050
CITY OF PASCAGOULA GENERAL SERVICES CONTRACT

PROJECT NAME: Water Main Replacement (Various)

Owner to identify desired services:

- | | | |
|---|---|--|
| <input type="checkbox"/> Concept Plan | <input type="checkbox"/> Conceptual Opinion of Cost | <input type="checkbox"/> Phase I ESA |
| <input type="checkbox"/> Phase II ESA | <input type="checkbox"/> Phase III ESA | <input type="checkbox"/> Wetlands Delineation |
| <input type="checkbox"/> Wetlands Permitting | <input type="checkbox"/> Cultural Resource Survey | <input type="checkbox"/> SWPPP Preparation |
| <input checked="" type="checkbox"/> Topographic Survey | <input type="checkbox"/> Boundary Survey | <input type="checkbox"/> Preliminary Plat |
| <input type="checkbox"/> Final Plat | <input type="checkbox"/> Elevation Certificate | <input type="checkbox"/> Easement/ROW Exhibits |
| <input checked="" type="checkbox"/> Civil Design | <input type="checkbox"/> Structural Design | <input type="checkbox"/> Electrical Design |
| <input type="checkbox"/> Mechanical Design | <input type="checkbox"/> Architectural Design | <input type="checkbox"/> Landscape Architecture |
| <input checked="" type="checkbox"/> Contract Docs for Bid | <input type="checkbox"/> Contract Docs for quote | <input type="checkbox"/> Design Documents only |
| <input checked="" type="checkbox"/> Bid Administration | <input checked="" type="checkbox"/> Construction Admin. | <input checked="" type="checkbox"/> RPR Services |
| <input type="checkbox"/> Record Drawings | <input type="checkbox"/> O&M Manuals | <input type="checkbox"/> Warranty Inspection |
| <input type="checkbox"/> Study / Report | <input type="checkbox"/> Grant Application Preparation | <input type="checkbox"/> Other (described below) |

Owner's General Description of Project: Provide complete design documents, construction observation, and construction administration services for the replacement of various water mains throughout the City. These mains include: Lureco Street, Pineview Avenue, Margie Moore Avenue, and New Hope Avenue.

DETAILED SCOPE OF WORK, SCHEDULE AND COST:

Consultant to provide detailed proposed scope of work, with any applicable associated milestones, dates, and costs associated with phases of work:

Proposed Scope of Work:

1. NS shall provide survey services to conduct a topographic survey of the designated areas (exhibit attached).
2. NS shall provide design services to prepare bid documents to acquire bids one time for a contractor to construct the proposed water distribution system improvements.
3. NS shall provide services during construction to include bid administration, construction administration, and construction observation for the construction of the proposed water distribution system improvements.

Timeline and Milestones: NS will begin work within 30 days of receipt of an executed Task Order. NS will complete the proposed design documents within 120 calendar days thereafter.

Cost and Method of Compensation:

1. NS shall provide survey services as described in Item 1 above for a lump sum fee of \$6,000.00.
2. NS shall provide the design services as described in Item 2 above for a fee based on percentage of construction cost using 40/(log of construction cost). The estimated fee is \$41,500.00 based on an estimated cost of construction of \$600,000.00. The fee shall be adjusted based on the actual bid price for the proposed water distribution system improvements at the time of the bid with a written amendment to this agreement.

3. NS shall provide services during construction as described in Item 3 above on a time and material basis, not-to-exceed \$20,000.00 based on NS's hourly rates as outlined in the General Services Agreement.

JMD By initialing here, the Consultant agrees that the above-described scope of work represents a complete scope of work consistent with the goals of the Owner and no additional tasks will be needed to accomplish the intent.

It is agreed that the above-described work will be completed in accordance with the provisions of the General Services Consulting Contract dated December 18, 2018.

CITY OF PASCAGOULA:

BY: _____

DATE: _____

CONSULTANT:

BY: JMD _____

DATE: 7/26/23 _____