

**TASK ORDER No. 16
CITY OF PASCAGOULA GENERAL SERVICES CONTRACT**

PROJECT NAME: Telephone Road Water Well Replacement (Design and Permit)

Owner to identify desired services:

- | | | |
|--|--|---|
| <input type="checkbox"/> Concept Plan | <input type="checkbox"/> Conceptual Opinion of Cost | <input type="checkbox"/> Phase I ESA |
| <input type="checkbox"/> Phase II ESA | <input type="checkbox"/> Phase III ESA | <input type="checkbox"/> Wetlands Delineation |
| <input type="checkbox"/> Wetlands Permitting | <input type="checkbox"/> Cultural Resource Survey | <input type="checkbox"/> SWPPP Preparation |
| <input checked="" type="checkbox"/> Topographic Survey | <input checked="" type="checkbox"/> Boundary Survey | <input type="checkbox"/> Preliminary Plat |
| <input type="checkbox"/> Final Plat | <input type="checkbox"/> Elevation Certificate | <input type="checkbox"/> Easement/ROW Exhibits |
| <input type="checkbox"/> Civil Design | <input type="checkbox"/> Structural Design | <input checked="" type="checkbox"/> Electrical Design |
| <input type="checkbox"/> Mechanical Design | <input type="checkbox"/> Architectural Design | <input type="checkbox"/> Landscape Architecture |
| <input type="checkbox"/> Contract Docs for Bid | <input type="checkbox"/> Contract Docs for quote | <input checked="" type="checkbox"/> Design Documents only |
| <input type="checkbox"/> Bid Administration | <input type="checkbox"/> Construction Admin. | <input type="checkbox"/> RPR Services |
| <input type="checkbox"/> Record Drawings | <input type="checkbox"/> O&M Manuals | <input type="checkbox"/> Warranty Inspection |
| <input type="checkbox"/> Study / Report | <input type="checkbox"/> Grant Application Preparation | <input type="checkbox"/> Other (described below) |

Owner's General Description of Project: Design of a new 1,100 gpm water well to replace the failing water well at the Telephone Road facility. Complete all necessary permitting requirements. Construction of new water well to be scheduled for future budget period.

DETAILED SCOPE OF WORK, SCHEDULE AND COST:

Consultant to provide detailed proposed scope of work, with any applicable associated milestones, dates, and costs associated with phases of work:

Proposed Scope of Work:

1. Prepare design documents for the construction of a new 1,100 gpm water well to replace the failing water well at the Telephone Road facility.
2. Prepare and submit all necessary permitting requirements for proposed water well.

Timeline and Milestones: CE will begin work within fourteen (14) days of receipt of an executed Task Order. CE will complete the services above within 120 days thereafter. Agency review and approval of permitting documents may take up to 180 additional days.

Cost and Method of Compensation:

1. CE shall provide the design and permitting services as described above on a time and material basis not-to-exceed \$67,500.00.

JMS By initialing here, the Consultant agrees that the above-described scope of work represents a complete scope of work consistent with the goals of the Owner and no additional tasks will be needed to accomplish the intent.

It is agreed that the above-described work will be completed in accordance with the provisions of the General Services Consulting Contract dated December 18, 2018.

CITY OF PASCAGOULA:

BY: _____

DATE: _____

CONSULTANT:

BY: J M J _____

DATE: 2/25/2021 _____