

TASK ORDER No. 024
CITY OF PASCAGOULA GENERAL SERVICES CONTRACT

PROJECT NAME: Eastlawn and Pinecrest Water System Improvements

Owner to identify desired services:

- | | | |
|---|--|---|
| <input checked="" type="checkbox"/> Concept Plan | <input checked="" type="checkbox"/> Conceptual Opinion of Cost | <input type="checkbox"/> Phase I ESA |
| <input type="checkbox"/> Phase II ESA | <input type="checkbox"/> Phase III ESA | <input type="checkbox"/> Wetlands Delineation |
| <input type="checkbox"/> Wetlands Permitting | <input type="checkbox"/> Cultural Resource Survey | <input checked="" type="checkbox"/> SWPPP Preparation |
| <input checked="" type="checkbox"/> Topographic Survey | <input checked="" type="checkbox"/> Boundary Survey | <input type="checkbox"/> Preliminary Plat |
| <input type="checkbox"/> Final Plat | <input type="checkbox"/> Elevation Certificate | <input type="checkbox"/> Easement/ROW Exhibits |
| <input checked="" type="checkbox"/> Civil Design | <input type="checkbox"/> Structural Design | <input type="checkbox"/> Electrical Design |
| <input type="checkbox"/> Mechanical Design | <input type="checkbox"/> Architectural Design | <input type="checkbox"/> Landscape Architecture |
| <input checked="" type="checkbox"/> Contract Docs for Bid | <input type="checkbox"/> Contract Docs for quote | <input type="checkbox"/> Design Documents only |
| <input checked="" type="checkbox"/> Bid Administration | <input checked="" type="checkbox"/> Construction Admin. | <input checked="" type="checkbox"/> RPR Services |
| <input type="checkbox"/> Record Drawings | <input type="checkbox"/> O&M Manuals | <input type="checkbox"/> Warranty Inspection |
| <input type="checkbox"/> Study / Report | <input type="checkbox"/> Grant Application Preparation | <input type="checkbox"/> Other (described below) |

Owner's General Description of Project: Replacement and relocation of failing water distribution infrastructure serving 8th, 9th, 10th, 11th, 12th, and 13th Streets between Ingalls Avenue and Taylor Avenue as well as south Fernwood Street, Rosewood Street, Dogwood Street, and Redwood Street.

DETAILED SCOPE OF WORK, SCHEDULE AND COST:

Consultant to provide detailed proposed scope of work, with any applicable associated milestones, dates, and costs associated with phases of work:

Proposed Scope of Work:

1. CE shall provide survey services to conduct a topographic and boundary survey of the designated areas (Exhibit A), to include survey of street ROWs as well as alleyway easements for use in design.
2. CE shall provide permitting services in order to acquire all necessary approvals from local and state agencies for the proposed water distribution system improvements.
3. CE shall prepare a SWPPP in accordance with local codes for the proposed water distribution system improvements.
4. CE shall provide design services to prepare bid documents to acquire bids one time for a contractor to construct the proposed water distribution system improvements.
5. CE shall provide services during construction to include bid administration, construction administration, and construction observation for the construction of the proposed water distribution system improvements.

Timeline and Milestones: CE will begin work within 14 days of receipt of an executed Task Order. CE will complete the proposed bid documents within 90 calendar days thereafter.

Cost and Method of Compensation (Lump Sum or Hourly Rates):

1. CE shall provide the survey services as described in Item 1 above for a lump sum fee of \$28,000.00.
2. CE shall provide the permitting services as described in Item 2 above for a lump sum fee of \$5,000.00.
3. CE shall prepare a SWPPP as described in Item 3 above for a lump sum fee of \$2,500.00.

4. CE shall provide the design services as described in Item 4 above for a fee based on a percentage of construction cost using 40 / (log of construction cost). The estimated fee is \$126,500.00 based on an estimated cost of construction of \$2,000,000.00. The actual fee shall be adjusted based on the actual bid price for the proposed water distribution system improvements at the time of the bid with a written amendment to this agreement.
5. CE shall provide the services during construction as described in Item 5 above on a time and material basis not to exceed \$129,500.00 based on CE's hourly rates in the general services agreement. The services during construction shall be based on a time allocation of 40 hours PE time for bid administration, 8 hours per day RPR time for construction observation for 5 out of 7 days per week for a 210 calendar day construction contract, 1 hour per day PE time for construction administration for 5 out of 7 days per week for a 210 calendar day construction contract, and 40 hours PM time for project close-out. The actual fee shall be adjusted based on the actual length of the calendar day contract for the proposed water distribution system improvements at the time of closeout with a written amendment to this agreement.

JMD By initialing here, the Consultant agrees that the above-described scope of work represents a complete scope of work consistent with the goals of the Owner and no additional tasks will be needed to accomplish the intent.

It is agreed that the above-described work will be completed in accordance with the provisions of the General Services Consulting Contract dated December 18, 2018.

CITY OF PASCAGOULA:

BY: _____

DATE: _____

CONSULTANT:

BY: JMD _____

DATE: 10/14/2021 _____